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ADDENDUM NO.: 3 DATE OF ADDENDUM: April 29, 2016
Biotechnology Laboratory Renovation
Norwich Technical High School
7 Mahan Drive
BI-RT-838C
Original Bid Due Date / Time: May 4, 2016 1:00 pm

Previous Addendums: Addendum #2 dated 4/7/2016, Addendum #1 dated 4/6/2016

TO: Prospective Bid Proposers:
This Addendum forms part of the “Contract Documents” and modifies or clarifies the original “Contract Documents”
for this Project dated 9/30/2015. Prospective Bid Proposers shall acknowledge receipt of the total number the
Addenda issued for this Project on the space provided on Section 00 41 00 Bid Proposal Form. Failure to do may
subject Bid Proposers to disqualification.

The following clarifications are applicable to drawings and specifications for the project referenced above.

tem 1

Question: Will a project sign be required?

Response: Yes, per Spec Section 01 58 13

Item 2

Question: What is the cut-off date for Requests For Information (RFI's)?

Response: Thursday, April 28, 2016.

Item 3

Question: What manufacturer is the roof warranty through?

Response: There is an in-force Firestone Red Shield roof warranty through to January 2029.
tem 4

Question: Is there a roofing company that is currently responsible for maintaining the roof and roofing warranty? If there is,
please supply contact information.

Response: Ernest Peterson, Inc. (860 522 4271) was the roofing contractor.
ltem 5

Question: Section 09 51 15 “Acoustic panel Ceilings” requires engineering with delegated design. Is that the intent
considering the small amount of new ceiling construction?

Response: The Contractor is responsible for the structural integrity of the new suspended acoustical panel ceiling.
ltem 6

Question: Section 070150.91 membrane Roofing is referred to, but is not in the specifications. Please supply this section.
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Response: This section is not included because there is no new roofing in the project. Refer to detail 4D/A1.02 for installation
of new roof curb. Contractor is to follow the existing roof manufacturer's recommendations for flashing into the existing roof to
maintain roof warranty.

Item 7

Question: General Note 12 on PL 1.01 states to “auger all existing sanitary systems to ensure free flow.” Please supply the
total distance beyond the construction limit lines that are to be cleaned.

Response: The contractor is to auger all existing sanitary systems to 100 feet beyond the contract limit lines.

tem 8

Question. Are gas valves required in the prep Room fume hood?

Response: No. Only gat each bench space.

ltem 9

See Attached sheets for Pre Bid Meeting Attendees:

ltem 10

Question: Architect noted that the plumbing drawing to include cold water and drain at the fume hood in the Prep Room
as indicated on the architectural plan.

Response: Sée attached SK-AD1-PL1, Revised Plumbing Plan, dated 4/26/2016.

Item 11

Question: The Building Superintendent noted that the emergency power work is currently being done and should be
removed as an add alternate to the project.

Response: Specification Section 01 23 00.D Schedule of Supplemental Bids.
Delete all references to supplemental bids. None are required.

Item 12

Question: On Drawing A101, in both Labs 1 & 2 is found dotted line tables in plan view. In Lab # 1 they are noted and
elevated, A301 4/d as adjustable height tables with cable management etc. Lab 2 has similar tables drawn in similar
quantities (18) yet no elevations or notes are shown to clarify that they are part of this project.

Response: The mobile student desks shown in plan on drawing A1.01 are to be included in the casework scope. Refer to
detail 5A/A4.01 for construction. Please include cable management hooks attached to the underside of table frame to
manage power chords from table top equipment when tables are docked at the end of the peninsula benches.

Biotech CLABs 1 and 2 are similar, opposite hand. Interior elevations, annotations and dimensions are similar, opposite
hand unless otherwise indicated.

Item 13

Question: Form 7001 Equal or Substitute Product Requests were received for the Laboratory Fume Hood and Wood
Laboratory Casework.
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Response: DAS/DCS rejects both requests. The three named manufacturers are sufficient.

Item 14
Question: Need specification for TL- 277 volt task lighting at Lab 1 & 2 peninsula benches. See A1.01 and 3C/A4.01.

Response: Provide casework manufacturer’s standard LED shelf-mounted LED task lighting. Basis of design = C-Frame
System Task Light by CiF Solutions.

ltem 15

Question: Are the power receptacles shown on the mobile lab tables at 4D/A3.01 integral to the table? Provide spec.
Response: Do not provide power receptacles on mobile lab tables.

ltem 16

Question: What is the wire management system for the mobile lab tables when used at the end of the peninsula bench as
shown on 4D/A3.017?

Response: Provide a single J-hook at each table leg to face toward center of table. “J-Pro” J hook by Panduit or similar.

All questions must be in writing (not phone or e-mail) and must be forwarded to the consulting Architect/Engineer (S/L/A/M
Collaborative with copies sent to the DCS Project Manager, Wayne E. Thorpe 860 713 7261.

Attachments (2)
- SK-AD1-PL1
- Bid Phase Meeting Attendance Log

End of Addendum 3

I 0.l lynse (ad Lorss

Mellahee Walton, Associate Fiscal Administrative Officer
Department of Administrative Services
On Behalf of the Division of Construction Services
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REVISED PLUMBING PLAN

Scale:
14=140"

Sketch No:

et alameaticom

NORWICH TECHNICAL HIGH SCHOOL
BIOTECHNOLOGY LAB RENOVATION

Reference:
PL1OI
Date:
04/26/2016
Proj. No,
15055,00

SK-AD1-PL1
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DCS Project No.: | BIRT 838 C Meeting Purpose:
Date: | April 19, 2016 Pre-Bid Meeting
Meeting Start Time: | 10:00 am [0 Post Bid Review Mesting
Meeting Location: | Norwich THS [1 Other [
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DCS Project No.: | BIRT 838C

Meeting Purpose:

Date: | Aprii 19, 2016

Pre-Bid Meeting

Meeting Start Time: | 10:00 am

[l PostBid Review Meeting

Meeting Location: | Norwich THS 1 Other l
Name: Mike Anderson Title:
Company/Department: LaRosa Building Group E:mail: TLengyel@larosabg.com

Strest; Phone: (203)235-1770

City/State/Zip FAX:

Name: Andrew Longhenry Title:

Company/Department: TMP Construction Group E-mail: alonghenrv@tmpcgcom
Strest: Phone: {860)451-8074
City/Staté/Zip FAX:

Name: - Mike Daigle Title: -

Company/Department: . Diversity Construction Group E-mail: estimating@diversityca.com
Street: Phone: (203)699-8387

CitylStatelZip FAX:

Name: Rich Balogh Title:

Gompany/Department: Norwich Tech E.mail: Richard.Balogh@ct.gov..
Street: Phone: (860)465-7748

City/State/Zip | FAX:

Name:: Al Richmond =~ | Title:

Company/Department: Connecticut THSS: | E-mail; AL.Richmond@ct.gov
Street: | Phone: (860)807-218

City/StateiZip FAX:

‘Name: Lucian Draguiski Title:
Company/Department:- BEMIS Assoc. E-mall: Lucian@bemisassociates.com
Street [ Phone: (860)667-3233
City/StatelZip ‘FAX:
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DCS Project No.: | BIRT 838 C Meeting Purpose:
Date: | April 19, 2016 Pre-Bid Mesting
Meeting Start Time: | 10:00 am [T PostBid Review Meeting
Meeting Location: | Norwich THS [0 Other |
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